THE CITY OF SMYRNA
2800 KING STREET
SMYRNA, GEORGIA 30080

Friday, September 17, 2021
RFQ 22-013 FY 2022 City-Wide Resurfacing Project

PROPOSAL DUE DATE: Thursday, September 30, 2021 - 10:00 AM

ADDENDUM 2
The contents of this Addendum are fully incorporated into the original RFQ.

1) Can the contractor use reflective tape for the temporary striping until the 15 days
before the Thermo? Yes

2) Does the City want the contractor to use trackless tack? Is there a difference in quality?
If yes, then no.

3) I understand the patching LENGTH will be determined in the field, but can we request
that the WIDTH be a minimum of 7 feet to make the process more cost efficient for
everyone? Yes

4) Considering that this project will be starting before the coldest time of the year, and
the temperatures will dictate the paving according to GDOT, is it possible to push the
completion date as to allow for the best quality of workmanship? No, we will look at this
when the project starts - 45 degrees and rising is suitable for paving. If we run into issues,
we will handle it on a staff level with the contractor.

5) Can the city add quantities on the bid schedule for utility adjustments (manholes and
water valves)? Can the contractor use steel risers for adjustment? The valves and
manholes will be lowered already. Any manholes left above grade we will provide the
risers as needed.

6) Will any traffic loops be affected by this resurfacing? If so, will the city add a line item

for it? Yes

Kelly Brown, CPPB, NIGP-CPP
Purchasing Manager
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